BANGALORE DIVISION.

ADVERTISEMENT.

The 13th November 1888.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engi Bangalore Division, up to 25th November 1888, for improving the Channapatna-Satanur Road. approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of November 1888.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Bangalore between the hours of 11 A. M. and 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 50 in cash or Government promissory notes as earnest money, and be superscribed "Tender for improving the Channapatna-Satanur Road," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for improving the Channapatna-Satanur Road.

Items of Work.	Per.	Rate.	Quantity.	Cost.
Collection of gravel	C. Yd.		7,420	
Carting $\frac{1}{8}$ mile lead	do		770	
Do $\frac{1}{4}$ do	do		1,610	
Do $\frac{1}{2}$ do	do		910	
Do $\frac{3}{4}$ do	do		350	
Picking road surface, forming, barelling, cutting and earth filling wherever necessary	Furlong.		106	
Spreading and consolidating gravel..	C. Yd.		7,420	
Collecting and spreading sand	do		318	
Cutting check and side drains	do		18,357	
Stone in chunam	C. ft.		4,868	
Pointing with mortar	Sq.		25·78	
Dry stone work	C. ft.		382	
Covering slabs	Sq. Ft.		801	
Earthwork for approaches	Item.		1	
Dressing stone work	S. Ft.		60	

R. T. SCALDWELL,
Executive Engineer.

Abstract of Meteorological Registers received from Head-Quarters of Districts for the fortnight ending 31st October 1888.

HEAD-QUARTERS.	Thermometer. *Averages for the half month.* 9-30 A. M. Dry bulb.	Wet bulb.	Difference.	3-30 P. M. Dry bulb.	Wet bulb.	Difference.	Thermometer. Maximum.	Minimum.	Rain. Inches.	Cents.	Wind.
Kolar ...	78	...	...	80	...	...	...	...	2	17	...
Hassan ...	64	52	12	77	54	23	86	54	...	41	E. & N. E.
Shimoga ..	77	81	...	62	90	...	...	...	0	92	S. E.
Kadur ...	72	66	6	71	68	3	78	65	1	25	N. E.
Chitaldroog ...	80	...	...	82	...	...	...	...	0	29	N. E.
Tumkur* ...	...	...	...	...	...	...	...	...	...	...	...
Mysore* ...	...	...	...	...	...	...	...	...	...	...	...

* Information not received.